
Re: A Sample Building 
Project

Hardware Schedule

Quote Ref: Building 119 Your Ref: #Name?

Cost Summary

Product code Description Qty Cost Price Mark Up Sell Price Line Value Margin

9000-H208 HINGE                    
                    

6.50 100.00 13.00 50.0057 741.00

9000-TS93 EMF DOOR 
CLOSER                
                  

128.00 100.00 256.00 50.0013 3328.00

9000-TS92 EMF DOOR 
CLOSER                
                  

78.00 100.00 156.00 50.006 936.00

9000-90.188.2 SASHLOCK            
                         

2.75 49.82 4.12 33.2517 70.04

9000-SINGLE CYLIN RUKO SINGLE 
CYLINDER 
MASTER 
SYSTEM           

17.50 100.00 35.00 50.0017 595.00

9000-111R01.130PZ HEWI 20MM DIA 
LEVERS/ROSES/E
SCUTCHEON        

10.00 499.00 59.90 83.3117 1018.30

9000-550.33.3.1 PULL 
HANDLE                 
                 

12.96 100.00 25.92 50.002 51.84

9000-57.986FP HEWI PUSH 
PLATE - 
400X90MM             
      

11.50 200.00 34.50 66.672 69.00

9000-620 FLOOR 
SOCKET                
                 

35.01 100.00 70.02 50.0011 770.22

9000-98.834 FLUSH 
BOLT                      
             

17.34 50.00 26.01 33.3311 286.11

9000-611.90.13 HEWI WALL 
MOUNTED DOOR 
STOP                  

2.40 200.00 7.20 66.670 0.00

9000-57.986 HEWI 
KICKPLATE - 
900x200MM            
       

25.00 100.00 50.00 50.0038 1900.00

9000-57.986MRP MID RAIL PLATE 
900x400mm           
          

12.01 200.00 36.03 66.6726 936.78

9000-713S FIRE DOOR KEEP 
SHUT                     
     

3.01 49.83 4.51 33.2623 103.73

4973.01 10806.02117.29 53.9810806.02
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